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1 Chaghi Builders & Construction Yes Yes Yes Yes Yes 23,900,000 -559,035 23,340,965
2 Malik Muhammad Hanif Badini Yes Yes Yes Yes Yes 17,718,249 1,664,112 19,382,361
3 M. Tariq & Brothers Yes Yes Yes Yes Yes 16,271,862 1,138,475 17,410,337
4 Muhammad Aslam Qumbrani Yes Yes Yes Yes Yes 24,725,958 218,581 24,944,539
5 Haji Shash & Sons Yes Yes Yes Yes Yes 16,963,261 593,746 17,557,007
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1 Chaghi Builders & Construction Yes Yes Yes No Yes Yes
2 Malik Muhammad Hanif Badini Yes Yes Yes Yes Yes Yes
3 M. Tariq & Brothers Yes Yes Yes Yes Yes Yes Yes Yes
4 Muhammad Aslam Qumbrani Yes Yes Yes No Yes Yes
5 Haji Shash & Sons Yes Yes Yes Yes Yes Yes

The Project Director
Balochistan Education Project, Education Department, Government of Balochistan.

Address: H-No A-2, Chaman Housing Scheme, Airport Road Quetta, Phone: +92-81-2864293-2864294.
Email: pdgpeb@gmail.com

Balochistan Education Project, Education department. Government of Balochistan

The Government of Islamic Republic of Pakistan, represented by Government of Balochistan has received a grant from Global Partnership for Education through World Bank towards the cost of Balochistan Education Project, and will
apply part of the funds to cover eligible payments for Construction / Rehabilitation of Government Schools, Noski.

 PMU hereby publishes the details of the Firms that applied for Construction / Rehabilitation of Government Schools, Noski, their selection process,  technical & financial scores and evaluation to ensure transparency and accountability for
public knowledge and interest.

Preliminary Evaluation (Works Package 64 - Post Review)

Detailed Evaluation


