
S. No Name of Firm Eligibility Bid Security
Completeness

of Bid

Substantial
Responsivenes

s

Acceptance for
Detailed

Examination
Quoted amount Difference

Corrected
Amount

Remarks

1 Zia Mirwani & Brothers Yes less than 2% Yes No No 56,424,356
Bid Security for the required 2%

not Submitted
2 Chaghi Builders & Construction Yes Yes Yes Yes Yes 38,750,711 5,706,784 44,457,495
3 Ali Bakhsh Construction Yes Yes Yes Yes Yes 26,473,615 10,431 26,484,046
4 Master Builders & Developers Yes Yes Yes Yes Yes 44,647,954 -96,340 44,551,614
5 Tagran Construction Co Yes Yes Yes Yes Yes 50,466,416 1,223,183 51,689,599

S. No Name of Firm
PEC

Registration
NTN

Registration

Bank
Certificate /
Statements

Affidavit for
blacklist

List of
Equipment (Yes

/ No)

Responsiveness
for detailed
Technical
evaluation

Responsive as per
clause 4.5 a,c,e and

f of evaluation
criteria

Recommended
for Award

1 Chaghi Builders & Construction Yes Yes Yes Yes Yes Yes Yes Yes
2 Ali Bakhsh Construction No Yes No No Yes No
3 Master Builders & Developers Yes Yes Yes Yes Yes  Yes
4 Tagran Construction Co No Yes Yes Yes Yes Yes

The Project Director
Balochistan Education Project, Education Department, Government of Balochistan.

Address: H-No A-2, Chaman Housing Scheme, Airport Road Quetta, Phone: +92-81-2864293-2864294.
Email: pdgpeb@gmail.com

Balochistan Education Project, Education department. Government of Balochistan

The Government of Islamic Republic of Pakistan, represented by Government of Balochistan has received a grant from Global Partnership for Education through World Bank towards the cost of Balochistan Education Project, and will apply part
of the funds to cover eligible payments for Construction / Rehabilitation of Government Schools, Gwadar.

 PMU hereby publishes the details of the Firms that applied for Construction / Rehabilitation of Government Schools, Gwadar, their selection process,  technical & financial scores and evaluation to ensure transparency and accountability for
public knowledge and interest.

Preliminary Evaluation (Works Package 73 - Post Review)

Detailed Evaluation


